



E S T A B L I S H E D 1 9 2 3

1609 Rock Creek Blvd.
Joliet, IL 60431
Tel: 815.725.9335
Fax: 815.725.9340
solutions@rberti.com

Commercial Contracting
Construction Management
Design | Build
www.rberti.com

August 6, 2024

To: All Bidding Contractors

RE: Rialto Square Theatre – HVAC Replacement

The pre-bid walk-through meeting for the Rialto Square Theatre – HVAC Replacement project, scheduled for Friday August 9th, has been **cancelled.**

The bid due date/time is being extended.

A new date/time has not been selected yet.

Once the new bid data/time has been established and new pre-bid walk-through meetings have been scheduled a notification will be posted.